

Statement of Work

Project Name

Starwood SPG iPhone Mobile Application Analysis and Feature Enhancements

This project is being developed for Starwood Hotels and Resorts ("Starwood") by Moreira Consulting ("Contractor")

Project Overview

Starwood has produced and outsourced the SPG iPhone mobile application. In order to prepare to bring the application development back in-house, Contractor is asked to review the application source, existing specifications and requested enhancements.

Contractor will be responsible for all phases of development and management from business analysis, code merges (if needed), defect management, new enhancements and support throughout the quality assurance cycle. Starwood has responsibility for all activities related to production deployment.

Services

The services provided by Contractor hereunder shall include the following (collectively, the "Services"):

Analysis: Contractor will review application source code and design specifications and provide written analysis identifying functional gaps, resource estimates and technical specifications for enhancements.

Development: Contractor will implement agreed upon source code changes to application using Starwood specified systems, produce release documentation and provide support through the quality assurance/test phase.

Contractor will be responsible for correcting any defects discovered on the code during the quality assurance process to Starwood's satisfaction. All development shall be subject to Starwood's approval, which may be withheld in Starwood's sole discretion.

Technical Considerations

Development Tools

Contractor will utilize the same integrated development environments ("IDEs") and architecture tools (including without limitation, development IDEs, source control and document control) used by the Starwood's technical staff. Additional tools and/or substitutions are permitted so long as additional complexities are not created. Contractor must utilize the Starwood source code control systems and ensure close communication with Starwood engineers in order to smoothly check in and merge code as required. Any technical artifacts (including without limitation, design documents and requirements) must be checked into Starwood's document control systems. From

time to time, Contractor may also be required to generate delivery builds and corresponding release notes.

Connectivity and Support

Contractor will maintain Starwood virtual private network accounts for all team members and ensure that environmental setup issues are minimized. As Contractor is not operating on Starwood's premises, Contractor acknowledges that maintaining connectivity is critical and shall address connectivity problems or issues with Starwood's main technical contacts.

Deliverables/Payment Schedule

Deliverables

Status Reports. Contractor shall provide weekly status reports to Starwood on all stages of Services provided. These status reports should include all stages of work whether beginning, in progress or delivered and deployed.

Development. Documentation for application development shall be provided at the corresponding delivery date specified by Starwood. Final delivery of application changes will include source code, configuration files, and any supporting technical documentation.

Deliverables/ Payment Schedule. In consideration for Contractor's performance of the Services described herein, Starwood will pay Contractor a total fee not to exceed \$<<XX>> in the aggregate (the "**Total Fee**"), which amount represents the aggregate sum of the amounts set forth below payable for the corresponding Deliverables. All Deliverables are subject to Starwood's approval.

Contact Information

Moreira Consulting Project Liaison

Juan J. Collas
617 482-3500
509 357-9430 Fax
jcollas@moreira.com

Starwood Project Liaison

Dave Harris
914 640-1833
dave.harris@starwoodhotels.com